# **Solicitation Information**

## Kent State University - Office of the University Architect

#### **Solicitation Number**

KSU-21S603

#### **Deadline**

03/29/2024 11:00 AM EDT

#### Advertised

03/06/2024 06:29 PM EST

#### Revised

03/26/2024 08:05 AM EDT

## **Description**

Project Title: Stark Fine Arts Roof Replacement

Projection Location: 6000 Frank Ave. North Canton, Ohio 44720

Name of building (if applicable): Fine Arts Building

Estimate(s):

Base Bid -Roof FR09 --\$228,000.00

Alternate G-01 Roof RF02 -- \$252,000.00

Alternate G-02 Roof RF03 --\$298,000.00

Alternate G-03 Roof RF04 --\$114,000.00

Alternate G-04 Roof RF05 --\$143,000.00

Alternate G-05 Roof RF06 --\$5,000.00

Alternate G-06 Roof RF07 -- \$69,000.00

Alternate G-07 Roof RF08 --\$226,000.00

Alternate G-08 Roof RF10 --\$163,000.00

Alternate G-09 Roof RF11 --\$190,000.00

Alternate G-10 Roof RF12 --\$458,000.00

Total (Base + All Alternates) \$2,146,000.00

### Location(s)

Stark, Ohio

# **Bidders**

Business Name	Address	Phone
RJK Roofing Solutions	4964 Campbell Rd Willoughby, OH 44094-3367	(440) 478-0112
Boak & Sons Inc.	75 Victoria Rd. Youngstown, OH 44512	(330) 793-5646
2 Bidders		

Item	Quantity	Boak & S	Sons Inc. Extension	Quantity	RJK Roofi Price	ng Solutions Extension		
Base Bid (General Contract)								
Base Bid All Labor and Materials (including Allowances a	1.0	\$177,749.00	\$177,749.00	1.0	\$125,500.00	\$125,500.00		
Alternates (General Contract)								
Alternate G-01 Roof RF02	1.0	\$343,657.00	\$343,657.00	1.0	\$214,000.00	\$214,000.00		
Alternate G-02 Roof RF03	1.0	\$297,899.00	\$297,899.00	1.0	\$293,000.00	\$293,000.00		
Alternate G-03 Roof RF04	1.0	\$126,901.00	\$126,901.00	1.0	\$99,633.00	\$99,633.00		
Alternate G-04 Roof RF05	1.0	\$0.00	\$0.00	1.0	\$144,310.00	\$144,310.00		
Alternate G-05 Roof RF06	1.0	\$5,848.00	\$5,848.00	1.0	\$10,768.00	\$10,768.00		
Alternate G-06 Roof RF07	1.0	\$126,357.00	\$126,357.00	1.0	\$75,000.00	\$75,000.00		
Alternate G-07 Roof RF08	1.0	\$161,452.00	\$161,452.00	1.0	\$176,750.00	\$176,750.00		
Alternate G-08 Roof RF10	1.0	\$148,947.00	\$148,947.00	1.0	\$129,544.00	\$129,544.00		
Alternate G-09 Roof RF11	1.0	\$0.00	\$0.00	1.0	\$135,509.00	\$135,509.00		
Alternate G-10 Roof RF12	1.0	\$302,844.00	\$302,844.00	1.0	\$324,000.00	\$324,000.00		
11 Items	Totals:		\$1,691,654.00			\$1,728,014.00		